



**OFFICE OF THE EXECUTIVE DIRECTOR  
Administration, Resource Management and Support Services**

October 3, 2022

**Project** : Repair and Improvement of MISD Training Room, COA and ACD Stockroom,  
and Other Minor Repair Works at BPK Building

**Location** : PCAARRD, Los Baños, Laguna

**Subject** : Bid Bulletin No. 1

To Bidders:

This Bid Bulletin No. 1 is hereby issued for your information and guidance in the preparation and submission of bid proposals for the above mentioned project:

Changes on the checklist of requirement as follows:

ITEM	FROM	TO
<b>Section</b>	<b>I. TECHNICAL COMPONENT</b>	<b>II. TECHNICAL COMPONENT</b>
<b>IX</b>	<i>Other documentary requirements under RA No. 9184</i>	<i>Other documentary requirements under RA No. 9184</i>
	<input type="checkbox"/> (j) Original of duly signed Bid Prices in the Bill of Quantities; <u>and</u>	<input type="checkbox"/> (j) Latest Income and Business Tax Returns filed and paid through the BIR Electronic Filing and Payment System (eFPS); <u>and</u>
	<input type="checkbox"/> (k) Duly accomplished Detailed Estimates Form, including a summary sheet indicating the unit prices of construction materials, labor rates, and equipment rentals used in coming up with the Bid; <u>and</u>	<input type="checkbox"/> (k) Affidavit of Site Inspection; <u>and</u>
	<input type="checkbox"/> (l) Cash Flow by Quarter.	<input type="checkbox"/> (l) Construction Schedule and S-curve; <u>and</u>
	<input type="checkbox"/> (m) Latest Income and Business Tax Returns filed and paid through the BIR Electronic Filing and Payment System (eFPS); <u>and</u>	<input type="checkbox"/> (m) Manpower Schedule; <u>and</u>
	<input type="checkbox"/> (n) Affidavit of Site Inspection; <u>and</u>	<input type="checkbox"/> (n) Construction Methods; <u>and</u>
	<input type="checkbox"/> (o) Construction Schedule and S-curve; <u>and</u>	<input type="checkbox"/> (o) Equipment Utilization Schedule; <u>and</u>
	<input type="checkbox"/> (p) Manpower Schedule; <u>and</u>	<input type="checkbox"/> (p) PERT/CPM
	<input type="checkbox"/> (o) Construction Methods; <u>and</u>	
	<input type="checkbox"/> (r) Equipment Utilization Schedule; <u>and</u>	
	<input type="checkbox"/> (s) PERT/CPM	
	<b>II. FINANCIAL COMPONENT ENVELOPE</b>	<b>II. FINANCIAL COMPONENT ENVELOPE</b>
	<input type="checkbox"/> (q) Original of duly signed Bid Prices in the Bill of Quantities; <u>and</u>	<input type="checkbox"/> (q) Original of duly signed Bid Prices in the Bill of Quantities; <u>and</u>
		<i>Other documentary requirements under RA No. 9184</i>
		<input type="checkbox"/> (r) Original of duly signed Bid Prices in the Bill of Quantities; <u>and</u>





# DOST-PCAARRD

Department of Science and Technology

**PHILIPPINE COUNCIL FOR AGRICULTURE, AQUATIC AND NATURAL RESOURCES  
RESEARCH AND DEVELOPMENT**

ISO 9001:2015

		<input type="checkbox"/> (s) Duly accomplished Detailed Estimates Form, including a summary sheet indicating the unit prices of construction materials, labor rates, and equipment rentals used in coming up with the Bid; and
		<input type="checkbox"/> (t) Cash Flow by Quarter.

This Bid Bulletin shall form an integral part of the bidding documents.

For your information and guidance.

  
**MELVIN B. CARLOS, PhD., CESO IV**  
 Deputy Executive Director III  
 and Chairperson, BAC 

